
 
 

 

  STATE OF NORTH CAROLINA 

  DEPARTMENT OF TRANSPORTATION 
ROY COOPER  JAMES H. TROGDON, III 

GOVERNOR   SECRETARY 
 

Mailing Address: 
NC DEPARTMENT OF TRANSPORTATION 
DIVISION OF HIGHWAYS  
5501 BARBADOS BOULEVARD 
CASTLE HAYNE, NC 28429-5647 

Telephone: (910 341-2000 
Fax: (910) 675-0143 

Customer Service:  1-877-368-4968 
 

Website: www.ncdot.gov 

Location: 
5501 BARBADOS BOULEVARD 

CASTLE HAYNE, NC  28429-5647 
 

 

 
August 1, 2019 

  
 
 

To: Prospective Bidders 
 
From: Jonathan W. Mitchell  
 Division Contracts and Proposals Engineer 
 
Contract ID#:   DC00266 
 
WBS Element: 15403.1010018 
 
Subject: Addendum #1:      CULVERT REPLACEMENT    

The Subject contract proposal contains the following addendum: 
 
1- The availability date on page 6 will be October 14, 2019.  The completion date 

on page 6 will be November 22, 2019.  Remove existing page 6 from the 
proposal.  Replace with revised page 6 dated 08/01/2019. 

 
 
***An Addendum has been added to the Bid Express. 
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http://www.ncdot.gov/


6 

PROJECT SPECIAL PROVISIONS 

GENERAL 

BOND REQUIREMENTS: 
(06-01-16) 102-8, 102-10 SPD 01-420A 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for 
Roads and Structures. 

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 
2018 Standard Specifications for Roads and Structures. 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-20-99) (Rev. 12-18-07) 108 SP1 G04 

The date of availability for this contract is October 14, 2019, except that work in jurisdictional 
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 
the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This 
delay in availability has been considered in determining the contract time for this project. 

The completion date for this contract is November 22, 2019. 

Except where otherwise provided by the contract, observation periods required by the contract will not be 
a part of the work to be completed by the completion date and/or intermediate contract times stated in the 
contract.  The acceptable completion of the observation periods that extend beyond the final completion 
date shall be a part of the work covered by the performance and payment bonds. 

The liquidated damages for this contract are Five Hundred Dollars ($ 500.00) per calendar day. 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 C 

The Contractor shall complete the required work of installing, maintaining and removing the traffic 
control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor may 
close traffic on NC 133 for a total of 21 Consecutive Days between the following time period: 

DAY AND TIME RESTRICTIONS 

October 14th, 2019 - November 22, 2019 

The time of availability for this intermediate contract time will be the time the Contractor begins to 
install traffic control devices required for the lane closures according to the time restrictions stated herein. 
The completion date for ICT 1 shall not exceed November 22, 2019 . 

The completion time for this intermediate contract time will be the time the Contractor is required to 
complete the removal of traffic control devices required for the lane closures according to the time 
restrictions stated herein and restore traffic to the existing traffic pattern. 

The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour. 

DC00266 REVISED: 08/01/2019
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#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 2 ITEMIZED PROPOSAL FOR CONTRACT NO. DC00266Aug 01, 2019 4:06 pm

County : Brunswick

ROADWAY ITEMS

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200225 0036000000-E UNDERCUT EXCAVATION0002

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.226 0043000000-N GRADING0003

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,508230 0106000000-E BORROW EXCAVATION0004

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

198340 0995000000-E PIPE REMOVAL0005

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

971SP  1077000000-E #57 STONE0006

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,185520 1121000000-E AGGREGATE BASE COURSE0007

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

267607 1330000000-E INCIDENTAL MILLING0008

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

43610 1503000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0009

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0010

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5620 1575000000-E ASPHALT BINDER FOR PLANT MIX0011

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  2275000000-E FLOWABLE FILL0012

   

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  2474000000-N GENERIC DRAINAGE ITEM
Pipe and Headwall (Assemble an
d Install)
1@13'-1"X8'-2" AL Str Pl. Pipe
-Arch w/HW

0013

TON    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20876 3628000000-E RIP RAP, CLASS I0014

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  3691000000-N GENERIC EROSION CONTROL ITEM
DEWATERING

0015

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,50012054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0016

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17516056000000000-E TEMPORARY SILT FENCE0017

TON    

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4016106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0018
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Page 2 of 2 ITEMIZED PROPOSAL FOR CONTRACT NO. DC00266Aug 01, 2019 4:06 pm

County : Brunswick

CY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016306030000000-E SILT EXCAVATION0019

SY     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13516316036000000-E MATTING FOR EROSION CONTROL0020

LF     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40SP  6071010000-E WATTLE0021

ACR    
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.516606084000000-E SEEDING & MULCHING0022

EA     
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  6117000000-N RESPONSE FOR EROSION CONTROL0023

Total Amount Of Bid For Entire Project :1606/Aug01/Q9384.5/D68530110000/E23
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